

**TINICUM ISLAND ROAD RELOCATION PROJECT  
CM/I SERVICES  
ADDENDUM 1 QUESTIONS AND ANSWERS**

1. RFP Section II. Scope of Work - Will all plans and specifications be complete at award?

Plans and specifications will be provided to the selected CM/I consultant upon contract award.
2. RFP Section II. Scope of Work - Will the Designer be reviewing submittals and RFIs?

The designer will be available to review as necessary, but it is anticipated that most standard submittals and RFI's will be reviewed by the selected CM/I consultant.
3. RFP Section V. Proposals F. Anticipated project schedule, including milestones and key completion dates - Is the project schedule referring to the construction schedule or construction management/construction inspection services schedule?

This section refers to the CM/I services schedule.
4. Will plans and specs be available to review or download prior to the proposal due date?

Plans and specifications will be provided to the selected CM/I consultant upon contract award.
5. Has a Schedule been developed by the designer that you can share?

See the attached preliminary schedule. Although the schedule is somewhat outdated, the construction start date can be assumed to be April 15, 2022, and durations and milestones can be adjusted accordingly for purposes of preparing this proposal.
6. Have the buildings that appear on the Schematic Site plan been removed? If not, what is the timing for their removal?

The buildings have been demolished, with some structural slabs and pile supported foundations remaining that will be partially removed during construction.

